
 
 



 
c. Bid Guarantee:  All bids must include a 5% Bid Bond in accordance with CO-7A, Section 5 “Bid Guarantee.”  

d. Preparation and Submission of Bid: All bidders must have a valid Virginia Contractor License.  

e. Receipt of Bids: Factors to take into account so your bid is received on time:  1) Security – Allow time for check-in at 
the security desk; and 2) Bid Officer must have bids in hand by date and time required or they will be marked late and 
shall not be considered.  

f. Building Permits: Owner will obtain building permits.  All other permits are the responsibility of the contractor.  
4. PRE-BID QUESTION FORM:  

a. No oral explanation in regard to the meaning of drawings and specifications will be made.  Bidders shall submit 
questions on the Pre-Bid Question Form no later than 2:00 PM on Saturday, November 5, 2011 to maintain the bid due 
date. Submit questions via facsimile to Steve Herring at Virginia A&E (434) 316-6002.  

b. Response to pre-bid questions will be in the form of Addendum and issued to all plan holders.  
 

 
5. BID FORM:  

a. The time for Substantial Completion shall be 150 consecutive calendars days from the date of commencement of the 
work as specified in the Notice to Proceed as stated on the Bid Form.  Final Completion shall be within 30 days after 
the date of Substantial Completion.  

b. Bid Form shall be filled out completely and signed and dated.  

c. Modifications to the contract price written on the outside of the bid envelope must be made and signed by an 
authorized representative of the contractor, as identified on the bid form itself.  
 

 
6. CONTRACT AWARD:  

a. The successful bidder will be required to submit a Performance Bond and Standard Labor & Material Payment Bond 
in accordance with CO-7A, Section 13 “Contract Security”, regardless of contract amount.  

b. The successful bidder is to provide "all risk" builders risk insurance for the work in an amount equal to one hundred 
percent (100%) of the Contract Price for the Work.  

c. The successful bidder must provide information to the Owner about how much work on the contract is being 
performed by Small, Women-Owned, and Minority-Owned businesses.  

d. The successful bidder must use the most current DGS forms.  Forms may be viewed or downloaded at the DGS 
Forms Center, http://forms.dgs.virginia.gov.  
 

 
7. PROJECT REVIEW:  

a. Construction Documents:  Bidders shall carefully review all of the technical sections of the project manual in 
addition to the project drawings.  

b. Project Description: The Project is generally described as removing slate roofing and flashing on the steep-slope 
roofs and removing built-up roofing on low-slope roofs on Buildings 9, 10, and 11; removing gutters and downspouts on 
Buildings 9 and 10, providing flashing, underlayment, ventilated sheathing, and shingles on the steep-slope roofs and 
providing EPDM roofing on low-slope roofs on Buildings 9, 10, and 11; and providing gutters and downspouts on 
Buildings 9 and 10. The work includes  
c. Work Hours:  

• Monday through Friday, 7:00 AM through 6:00 PM.    
• Work outside these hours may be permitted at the request of the contractor to the Project Inspector. Work 
during state holidays must be coordinated in advance with the Project Inspector.  The Commonwealth of Virginia 
2012 Calendar is attached to this Addendum.  

• d. Temporary Construction Facilities:   
• Contractor shall provide any temporary construction office space and telephone, material and equipment 
storage facilities, and any temporary utility connections as he deems necessary for his operations.  
• Contractor may place a dumpster in the vicinity of the building and shall coordinate location with Project 
Inspector during construction.  



• Contractor may use Owner's water and electricity.  
• Contractor to provide portable toilet and hand washing facilities.  Toilet accommodations, properly secluded 
from observation, shall be erected and maintained in conformity with prevailing ordinances and sanitary regulations.  

• e. Security Issues:  
• Each contractor employee will need a 15-20 minute orientation (one time), arranged prior to start of work by 
Project Inspector.    
• Contractor is required to obtain background checks on personnel and subcontractor’s personnel.  
• Badges will be required at all times. Pick up each day in the lobby of Building 51.  
• Contractor personnel shall not leave vehicles with keys in them or with motors running.  
• The Contractor is cautioned that the facility patients/residents are under State custodial care; therefore, access 
and control of areas of work shall be carefully restricted to provide protection for the facility residents and staff, and 
the Contractor's workers, equipment, and materials.   
• All construction equipment, supplies, tools, and material shall be stored in a secure area to prevent contact with 
facility staff or residents.  Do not leave items in a location where they may cause a hazard to facility staff or 
residents.  

• f. Other Conditions:  
• All DBHDS facilities are tobacco-free.  Use or display of tobacco products is strictly prohibited campus-wide.  
• Access to the site and other buildings outside the construction area will remain occupied by facility staff and 
patients / residents during the entire construction period.  Renovations of Buildings 8 & 12 are nearing completion, 
and the contractor should assume that they will be occupied by staff and patients / residents at some time during 
the course of construction.  Buildings 9 and 10 will remain unoccupied during the entire construction period.  
• Building 11 will remain occupied by facility staff and patients/residents during the entire construction period. The 
successful bidder is responsible for using caution when removing materials from the roof, especially near doorways 
and egress paths.  
• DBHDS requires a special SWAM (small, women, and minority) contract form to be included with each pay 
request. Form will be provided by DBHDS to selected contractor.  
• Agency will have Project Inspector present for the project.  

 

 



8. GENERAL REVIEW OF DRAWINGS:  



 
a. Overall Review of Drawings  

b. Sequence of Construction: Coordinate construction activities and the following sequence with the Owner:  
 



 
• Layout and perform work so each roof section is covered and weatherproof at the end of each day.  
• Remove existing roof and insulation, flashing, gutters, downspouts, nailers, blocking, cants, and rooftop 
equipment, bases, support curbs, and metal screens.  
• Replace deteriorated decking and / or repair decking if / as required.  
• Provide gutters and downspouts, ventilated sheathing, flashing, nailers, blocking, roof accessories, and rooftop 
equipment curbs.  
• Provide insulation, scuppers, nailers, and roofing.  
• Provide perimeter sheet metal fascia; install coping, and flash roof-to-wall edges, terminations, and 
penetrations.  
 
9. QUESTION AND ANSWER PERIOD:  

a. Responses to questions that may impact the scope of work and/or a price Bid must be made in an Addendum to the 
Bid Documents.  Responses that only involve finding information that is already in the Bid Documents may be made 
verbally during this Q&A period.  

b. An Addendum will be issued that will include these meeting minutes, any questions from the Pre-Bid Question form, 
and a copy of the attendee sign-in sheet.  
c. General Questions / Answers:    

• The vented ridge cap is intended to provide exhaust for the ventilated sheathing only, not for the attic space.  
• A construction staging area is available behind Building 10.  Storage is possible inside Building 10. The 
successful bidder is responsible for security of all materials and equipment.  
• All existing rooftop mechanical equipment on Building 10 have been emptied / drained.  
• Bidders are encouraged to study the construction documents and existing buildings for exposed and internal 
gutter work specific details and requirements.   

• d. Question No. 1: What is extent of asbestos-containing materials?  
 

Response: Asbestos-containing materials are found throughout the low-slope building felts. The entire 
low-slope roofing on Buildings 9, 10, and 11 shall be removed and disposed of 
accordingly. The asbestos report is available for review at CVTC. Contact the Project 
Inspector to arrange a review. The successful bidder will be responsible for asbestos 
abatement.  

e. Question No. 2: General Note 2 on Drawings D1, D2, and D3 state the owner has rights of salvage of 
demolished materials. Please clarify.  

Response: The Owner relinquishes ownership of all equipment and building materials removed as part 
of the demolition and not reused in the new construction.  The successful bidder will be 
responsible for removal of all demolished material from the site.  

f. Question No. 3: What is the condition of the roof deck?  

Response: All steep-slope decks on Buildings 9 and 11 are gypsum planks. All steep-slope decks on 
Building 10 are lightweight concrete planks.  Low-slope roof decks on Buildings 9 and 11 
are concrete. Low-slope roof decks on Building 10 are either concrete or steel decking.  
Refer to Construction Notes 2 and 14 on Drawing A2 for locations of concrete and steel 
decking.  



g. Question No. 4: Describe the gypsum plank deck.  

Response: The existing steep-slope deck material is a hardened 2” thick gypsum plank with metal 
edges spanning between structural steel purlins.  A deck fastener pull-out test is 
required. As an example only, a pull-out test was performed on the roof of Building 8 on 
July 1, 2011, using 3 3/4" long #12 screws.  Results achieved were reported as 550# and 
610#.  These results may or may not be typical on Buildings 9, 10, or 11.  The successful 
bidder will be responsible for performing fastener pull-out tests.  

10. VISIT TO THE AREA(S) OF THE PROPOSED WORK  

a. Additional visits shall be arranged directly with the Facility by contacting Kevin O’Malley or Ronnie Woodall.  

11. CHANGES / CLARIFICATIONS TO DRAWINGS AND SPECIFICATIONS:  

a. All roofing accessories, including, but not limited to, coping, edge metal, and penetration boots are to be provided as 
part of an overall warranted system from the roofing manufacturer.  

b. Revise the following note on Section 1 on Drawing A4: (E) Lead caulking to be replaced with urethane caulking at 
inboard edge of continuous cleat.  

c. Revise Section 2 on Drawing A4, Section 1 on Drawing A5, and Sections 2 and 6 on Drawings A6 to indicate copper 
pop rivets and straps in place of stainless steel pop rivets and straps.  

d. On Section 2 on Drawing A4, the note indicating 32 oz copper straps anchored with stainless steel nails is correct as 
written.  Screws may be substituted in place of nails.  

e. Revise Note 10 on Drawing A2 to read: Provide roof patch similar to Section 7 on Drawing A5.  Where patch is on 
steel deck, match profile of existing steel deck with a minimum of 6” bearing on all side, and fasten new deck to existing 
steel deck with (2) No. 10 self-tapping screws at each flute and at 12” OC at side laps.  

f. Delete demolition of gutters and downspouts on Building 11 from the bid.  Existing gutters and downspouts will 
remain.  

g. Provide unit cost for removal and replacement of existing gypsum plank roof deck, concrete plank roof deck, and 
steel decking.  

h. Provide unit cost to repoint mortar joints in brick veneer wall behind downspouts on Buildings 9 and 10.  
 
Attachments: Pre-Bid Conference Attendees Sign-In Sheet (2 pages) Commonwealth of Virginia 2012 Pay and Holiday 

Calendar (1 page) Revised Bid Form (4 pages)  
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REVISED BID FORM  

DATE:  

BID DUE DATE: November 16, 2011 / 2:00 PM  

PROJECT: Central Virginia Training Center  
Buildings 9, 10, and 11 Roof Improvements  
Project Code No. 720-17457-010  

TO: Virginia Department of Behavioral Health and Developmental Services  
Office of Architectural and Engineering Services  

1220 Bank Street, 7
th

 Floor, Room 731  
Post Office Box 1797  
Richmond, VA 23218-1797  

In compliance with and subject to your Invitation for Bids and the documents therein specified, all of 

which are incorporated herein by reference, the undersigned bidder proposes to furnish all supervision, 

labor, equipment, and materials and perform all work necessary for construction of this project, in 

accordance with the Plans and Specifications dated October 14, 2011, and the Addenda noted below, 

as prepared by Virginia A&E, PLLC, 1115 Vista Park Drive, Forest, Virginia 24551, for the consideration 

of the following amount:  

PART A: Lump sum price for roof replacement and associated work indicated on the construction 

documents, except for the replacement of items in PARTS B, C, D, and E below:  

PART A = Dollars ($ ).  

Base Bids for PART B, C, D, and E shall be based on the estimated quantities indicated to be provided 

complete and in accordance with the applicable portions of the plans and specifications. Payment 

amounts for this item will be based on the actual quantities authorized, provided and approved times the 

unit prices indicated by the bidder. The final contract amount shall be adjusted upward or downward 

based on the actual payment amounts versus the bid amounts for PART B.  

PART B: Removal and replacement of existing gypsum plank roof deck where authorized or directed, 

per specifications. Final amount shall be adjusted upward or downward based on actual quantity 

authorized.  

Estimated quantity of 500 SF @ ________ per SF = Dollars ($ ).  

PART C: Removal and replacement of existing concrete plank roof deck where authorized or directed, 

per specifications. Final amount shall be adjusted upward or downward based on actual quantity 

authorized.  

Estimated quantity of 500 SF @ ________ per SF = Dollars ($ ).  



PART D: Removal and replacement of existing steel roof deck where authorized or directed, per 

specifications.  Final amount shall be adjusted upward or downward based on actual quantity 
authorized.  

Estimated quantity of 500 SF @ ________ per SF = Dollars ($ ).  

PART E: Repointing of mortar joints located behind downspouts where authorized or directed, per 

specifications.  Final amount shall be adjusted upward or downward based on actual quantity  

 
Contract award will be based on the TOTAL BASE BID AMOUNT shown above (including any 

properly submitted bid modifications).  

The bidder has relied upon the following public historical climatological records: The Virginia State 

Climatology Office, Charlottesville, Virginia, for Lynchburg, Virginia.  

The undersigned understands that time is of the essence and agrees that the time for Substantial 

Completion of the entire project, including all selected Additive Bid Items, shall be 150 consecutive 

calendar days from the date of commencement of the Work as specified in the Notice to Proceed, and 

Final Completion shall be achieved within 30 consecutive calendar days after the date of Substantial 

Completion as determined by the Architect/Engineer.  

Acknowledgement is made of receipt of the following Addenda: .  

If notice of acceptance of this bid is given to the undersigned within 30 days after the date of opening of 

bids, or any time thereafter before this bid is withdrawn, the undersigned will execute and deliver a 

contract in the prescribed form (Commonwealth of Virginia Contract Between Owner and Contractor, 

Form CO-9) within 10 days after the contract has been presented to him for signature. The required 

payment and performance bonds, on the forms prescribed, shall be delivered to the Owner along with 

the signed Contract.  

Immigration Reform and Control Act of 1986: The undersigned certifies that it does not and will not 

during the performance of the Contract for this project violate the provisions of the Federal Immigration 

Reform and Control Act of 1986, which prohibits employment of illegal aliens.  

 
DISQUALIFICATION OF CONTRACTORS:  

By signing this bid or proposal, the undersigned certifies that this Bidder or any officer, director, partner 

or owner is not currently barred from bidding on contracts by any Agency of the Commonwealth of 

Virginia, or any public body or agency of another state, or any agency of the federal government, nor is 

this Bidder a subsidiary or affiliate of any firm/corporation that is currently barred from bidding on 

contracts by any of the same.  We have attached an explanation of any previous disbarment(s) and 

copies of notice(s) of reinstatement(s).  

 

authorized.  

Estimated quantity of 1,000 SF @ ________ per SF = ($ ).   Dollars  

TOTAL BASE BID AMOUNT (Including Parts A, B, C, D, and 
E) is:  Dollars ($  ).  
Virginia License No. 
Contractor Class  

Bidder  
(Name of Firm)  

Specialty  By  (Signature)  

Valid until    

FEIN/SSN: If Partnership, List 
Partners' Name  

(Typed Name) Title If Corporation, affix 
Corporate Seal and list State of 
Incorporation  

 State:  (Affix Seal)  



CONTRACTOR'S SWAM CERTIFICATION REQUIREMENT:  

Contractor ___ DOES ___ DOES NOT consider his/her firm to be a minority business. Contractor 

___ IS ___ IS NOT certified as a minority business by the Virginia Department of Minority Business 

Enterprise. If applicable, attach copy of certification.  

Contractor___ DOES ___ DOES NOT consider his/her firm to be a women-owned business. 

Contractor ___ IS ___ IS NOT certified as a women business by the Virginia Department of Minority 

Business Enterprise. If applicable, attach copy of certification.  

Contractor___ DOES ___ DOES NOT consider his/her firm to be a small business. Contractor 

___ IS ___ IS NOT certified as small business by the Virginia Department of Minority Business 

Enterprise. If applicable, attach copy of certification.  

Either the undersigned or one of the following individuals, if any, is authorized to modify this bid prior to 

the deadline for receipt of bids by writing the modification and signing his name on the face of the bid, 

on the envelope in which it is enclosed, on a separate document, or on a document which is telefaxed 

to the Owner or by sending the Owner a telegraphic message:  

I certify that the firm name given below is the true and complete name of the bidder and that the bidder 

is legally qualified and licensed by the Commonwealth of Virginia, Department of Commerce, State 

Board for Contractors, to perform all Work included in the scope of the Contract.  

 
 

Telephone No.:  

 

authorized.  

Estimated quantity of 1,000 SF @ ________ per SF = ($ ).   Dollars  

TOTAL BASE BID AMOUNT (Including Parts A, B, C, D, and 
E) is:  Dollars ($  ).  
Virginia License No. 
Contractor Class  

Bidder  
(Name of Firm)  

Specialty  By  (Signature)  

Valid until    

FEIN/SSN: If Partnership, List 
Partners' Name  

(Typed Name) Title If Corporation, affix 
Corporate Seal and list State of 
Incorporation  

 State:  (Affix Seal)  

authorized.  

Estimated quantity of 1,000 SF @ ________ per SF = ($ ).   Dollars  

TOTAL BASE BID AMOUNT (Including Parts A, B, C, D, and 
E) is:  Dollars ($  ).  
Virginia License No. 
Contractor Class  

Bidder  
(Name of Firm)  

Specialty  By  (Signature)  

Valid until    

FEIN/SSN: If Partnership, List 
Partners' Name  

(Typed Name) Title If Corporation, affix 
Corporate Seal and list State of 
Incorporation  

 State:  (Affix Seal)  



FAX No.:  

E-mail: Business Address:  

END OF REVISED BID FORM  


